

ADDENDUM NO. 1  
TO THE BIDDING DOCUMENTS  
for the construction of  
Oxbow-Hickson-Bakke Ring Levee-Phase A  
Work Package 43A  
Contract No. WP-43A

Date: April 29, 2014  
CH2M HILL Project No.: 435534/WP-43A  
HMG Project No. 1014-210

**To All Planholders and/or Prospective Bidders:**

The following changes, additions, and/or deletions are hereby made a part of the Bidding Documents for the construction of Oxbow-Hickson-Bakke Ring Levee-Phase A, Work Package 43A, dated April 2014 as fully and completely as if the same were fully set forth therein:

A. PART 2, CONTRACTING REQUIREMENTS

1. SC-5.03, Following C.1, ADD the following:
  - C.2. Report dated *March 5, 2014, prepared for Moore Engineering, Inc., entitled: "Geotechnical Evaluation Report for Proposed Development-South of Oxbow-Oxbow, North Dakota"*. The Technical Data contained in such report upon whose accuracy Contractor may rely are:
    - Appendix A – Log of Borings
    - Appendix B – Laboratory Test Results
  - C.3 Report dated *April 30, 2010, entitled "Stability Evaluation of Flood Protection Levee-Flood Protection Levees-City of Oxbow, North Dakota," NTI Project No. 10-10639.100*. The Technical Data contained in such report upon whose accuracy Contractor may rely are none.
2. SC-5.03, CHANGE Paragraph "SC-5.03E" to SC-5.03D"
3. SC-8.01, REPLACE Paragraph SC-8.01.E in its entirety with:
  - 8.01.E Work associated with the new development area (City of Oxbow Contract for Water, Sewer, Streets, Drainage, Grading, and Miscellaneous Improvement District No. 2014-1 - Oxbow Second Addition Improvement, dated 4/17/14).

B. PART 3, SPECIFICATIONS

1. Section 01 11 00: REPLACE Paragraph 1.02.B in its entirety with:
  - 1.02.B. Work associated with the new development area (City of Oxbow Contract for Water, Sewer, Streets, Drainage, Grading,

and Miscellaneous Improvement District No. 2014-1 - Oxbow  
Second Addition Improvements, dated 4/17/14).

2. Section 01 31 13: REPLACE Paragraph 1.02.A.1.b in its entirety with:  
1.02.A.1.b. Work associated with the new development area (City of Oxbow Contract for Water, Sewer, Streets, Drainage, Grading, and Miscellaneous Improvement District No. 2014-1 - Oxbow Second Addition Improvements, dated 4/17/14).
3. Section 32 92 19.0013  
Paragraph 3.01.B REPLACE “October 1<sup>st</sup>” with “October 15<sup>th</sup>”

C. DRAWINGS

1. REPLACE the following Drawings in their entirety:
  - a. B-201
  - b. B-202
  - c. B-203
  - d. B-204
  - e. C-101
  - f. C-103
  - g. C-104
  - h. CD101
  - i. CD102
  - j. CS103
  - k. CS603
  - l. CG105
2. The changes to the Drawings are summarized in the following Table (see Drawings for specific contractual changes):

Sheet No.	Description of Change	Date
B-201	Updated Boring Logs	4/28/14
B-202	Updated Boring Logs	4/28/14
B-203	Updated Boring Logs	4/28/14
B-204	Updated Boring Logs	4/28/14
C-101	Staging Area 1 Work Limit Extents	4/28/14
C-103	Staging Area 1 Work Limit Extents	4/28/14
C-104	Staging Area 1 Work Limit Extents	4/28/14
CD101	Staging Area 1 Work Limit Extents & Addition of Utility Owner Names	4/28/14
CD102	Addition of Utility Owner Names	4/28/14
CS103	Staging Area 1 Work Limit Extents	4/28/14
CS603	Updated Work Limit Points	4/28/14
CG105	Staging Area 1 Work Limit Extents	4/28/14

All Bidders shall acknowledge receipt and acceptance of this Addendum No. 1 in the Bid Form. Bid Forms submitted without acknowledgment or without this Addendum will be considered in nonconformance.

Houston-Moore Group, LLC



---

Project Engineer

Appended hereto and part of Addendum No. 1:

- A. Drawings:
1. B-201
  2. B-202
  3. B-203
  4. B-204
  5. C-101
  6. C-103
  7. C-104
  8. CD101
  9. CD102
  10. CS103
  11. CS603
  12. CG105

This document was originally issued and sealed by Christopher M. Gross, Registration No. PE-7496, on 04/29/14 and the original document is stored at CH2M HILL ENGINEERING, INC., Fargo, ND

**END OF ADDENDUM**